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CONTRACT DATA REQUIREMENTS LIST (CDRL) 
Feasibility Study for Potential Modifications 

Prepositioned (PM3) T-AKEs 
 
 

1. SCOPE 
 
The Contract Data Requirements List (CDRL) governs data required by, and for, the contract.  The contractor 
shall furnish data described herein, and listed on the CDRL as a deliverable requested under the contract.  Data 
that is not called out in the Performance Work Statement (PWS) will not be required under the contract.  All 
data shall be prepared, maintained, and delivered to the Requiring Activity IAW the PWS, the requirements of 
this document, and the terms and conditions of the contract.  CDRLs are provided to the Government during 
contract performance, at no additional cost, and are not separately priced. 
 

2. CONTRACT DATA REQUIREMENTS LIST 
 
The CDRLs provide a complete listing of the data requirements of the contract. Each CDRL contains the 
following: 
 
a. Data Item Number  
b. Data Item Title   
c. Scope Reference 
d. Delivery Date 

 
The initial submission and subsequent changes required approval of the HQMC contracting officer or designee, 
unless otherwise agreed to. 
 

3. DELIVERY 
 
a. The contractor shall distribute and deliver data IAW contract requirements and provisions.  An electronic 

copy of the transmittal letter, with the deliverable enclosed, shall be directed to: 
 
Headquarters Marine Corps (HQMC) 
Attn: Contracting Officer (KO) 
3250 Catlin Avenue 
Quantico, VA 22134 

 
b. A copy of the transmittal letter shall be directed to: 
 

Headquarters Marine Corps (HQMC) 
Attn: Contracting Officer Technical Representative (COTR) 
3250 Catlin Avenue 
Quantico, VA 22134 

 
4. DELIVERABLE FIDELITY 

 
a. Format.  

 
The contractor shall maintain hard and electronic copies of all deliverables, and associated data.  All 
deliverables shall be formatted as HQMC documents with a cover sheet, and shall have an entry for HQMC 
approval/signature. Title pages of documents should reflect Government approval as “pending” until 
Government approval is secured.  Upon approval, the contractor shall revise the title page to “final, 
approved” and include complete signature page(s) to reflect such status. 

 
b. Media. 

 
(i) Hard Copy. 

Data that is typed, drawn, or printed on paper by common, conventional practices.  By these 
means, copies shall be reproduced for distribution as printed copies.  The reproducible copies shall 
be made from the original signed document showing actual signatures instead of electronic 
signatures. 
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(ii) Electronic. 
Data that is recorded in word processors, computerized data processing systems, or electronic 
storage devices.  Electronic copies shall have an indication of required parties’ signatures, and the 
data the parties’ signed. 

 
c. Documents. 

 
(i) Draft.  

Format and structure of the document is complete.  The document details are being developed, and 
should reflect current design and/or concept.  To Be Determined (TBD) items are allowed (even to 
the extent that an entire section is TBD) provided no concept has been developed for that area. 

 
(ii) Preliminary. 

All section are addressed and significant detail is provided.  To Be Determined (TBD) items are 
acceptable where data is not yet available.  Whenever possible, TBDs should include a “bracketed” 
value that reflects the best current thinking for a particular value or approach. 
 

(iii) Final. 
The document is complete.  To Be Determined (TBD) items are only allowed on a case-by-case 
basis with approval of the HQMC contracting officer or designee. Updates to the “Final” document 
are controlled and classified as document revisions. 
 

(iv) Current. 
Documents specifically called out in the Performance Work Statement (PWS) and CDRL that the 
contractor is required to update periodically to reflect changes, and re-submit to HQMC for 
review. 

 
d. Drawings. 

 
(i) Working Level. 

Draft drawings in the early development stage.  Geometrically complete, but may be missing 
dimensions, labeling, and notes. 
 

(ii) Baselined. 
A version of a design that has been established as a basis for reference, for a specified purpose, at a 
specified point in time.  A “baseline” is controlled and traceable.  It may or may not be an 
approved version of the design. 
 

(iii) Released. 
A version of a design that has been approved for a specified purpose, at a specified point in time.  
A “release” is controlled and traceable.  The design version shall be reviewed and approved by all 
responsible individuals before being released. 

 
5. CHANGES TO DOCUMENTS & DRAWINGS 

 
a. Change Notices. 

 
The contractor shall issue change notices (DCNs) whenever minor changes or updates occur in final 
versions of data items that have been delivered to HQMC. “Minor” changes or updates are those that do not 
impact the technical scope or cost(s) of the contract. 

 
b. Change Tracking. 

 
Change tracking shall be used to indicate changes or updates when the data item requires further review by 
HQMC. 
 

c. Major Changes. 
 
When major changes are made to a data item, a complete revision of the data item shall be issued and 
delivered to HQMC IAW the original instructions for the data item.  “Major” changes are those that impact 
the technical scope or cost(s) of the contract.  Any changes that require HQMC approval shall not become 
effective until said approval has been secured. 
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CDRL SCHEDULE 

  

 
CONTRACT DATA REQUIREMENTS LIST 
Feasibility Study for Potential Modifications 

Prepositioned (PM3) T-AKEs 
 

ID # TITLE SCOPE DELIVERY DATE 

A001 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for 
stowing and deploying the Improved Navy Lighterage System (INLS) 

PWS 
§1.4.5 

4 Jan 2016 

A002 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for 
serving as part of an ABLTS 

PWS 
§1.4.5 

4 Apr 2016 

A003 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for 
supporting MPF Utility Boat Operations 

PWS 
§1.4.5 

6 Jun 2016 

A004 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for 
stowing USMC MPF vehicles below deck 

PWS 
§1.4.5 

5 Sept 2016 

B001 

 
Summary Report and Drawings. 
 
The contractor shall provide a summary report, inclusive of drawings 
showing modifications to the current T-AKE design, with its last 
feasibility study.  The Summary Report and Drawings shall provide an 
overall analysis of the proposed modifications that best meets conflicting 
performance requirements.  They shall also identify the most balanced 
technical solutions.  

PWS 
§1.4.5 

With Feasibility 
Study, unless 

otherwise 
requested by 
Government 

 

B002 

 
Monthly Reports (to include): 

1. Analysis efforts conducted to date 
2. Summary of deliverables to date 
3. Action items (as necessary) 
4. Issues / Recommendations 

PWS 
§1.4.5 

Monthly 
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DD Form 1423-1 
 
A001 
 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.   Send comments  regarding this burden estimate or any other  
aspect  of  this  collection  of  information,   including  suggestions  for  reducing  the  burden,  to  the  Department  of  
Defense,  Executive  Services  and  Communications Directorate (0704-0188). Respondents should be aware that 
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number.   Please do not return your form to 
the above organization.   Send completed form to the Government Issuing Contracting  Officer for the Contract/PR No. 
listed in Block E. 

A. CONTRACT LINE ITEM NO. 
0001 

B. EXHIBIT 
A001 

C. CATEGORY: 
TDP      TM    OTHER      SPECIAL STUDY DATA ITEM 

D. SYSTEM/ITEM 
MPF T-AKE Feasibility Study  

E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 
A001 

2. TITLE OF DATA ITEM 
T-AKE Feasibility Study & Cost Estimates Report 

3. SUBTITLE 

4. AUTHORITY (Data Acquisition 
Document No.) 
Contractor Format 

5. CONTRACT REFERENCE 
PWS 1.4.5 

6. REQUIRING OFFICE   
Headquarters Marine Corps (HQMC) 

7. DD 250 REQ 9.  DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 
As Required 

12. DATE OF FIRST SUBMISSION   
4 January 2016 
IAW PWS 

14.  DISTRIBUTION 
 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION  As Required 
IAW PWS 

 
Draft 

Final 
Reg Repr

o 16. REMARKS 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for stowing 
and deploying the Improved Navy Lighterage System (INLS) 

 
CDRL Assigned Data Item Nos: 
A001:   Base Period           (Phase I) 
A101:   Option Year 1       (Phase II) 
A201:   Option Year 2       (Phase III) 
 

Contracting Officer  1  
COTR   1 
    
    
    
    
    
    
    
    
    
    
    
    
15. TOTAL  1 1 

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT J. DATE 
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DD Form 1423-1 
 
A002 
 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.   Send comments  regarding this burden estimate or any other  
aspect  of  this  collection  of  information,   including  suggestions  for  reducing  the  burden,  to  the  Department  of  
Defense,  Executive  Services  and  Communications Directorate (0704-0188). Respondents should be aware that 
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number.   Please do not return your form to 
the above organization.   Send completed form to the Government Issuing Contracting  Officer for the Contract/PR No. 
listed in Block E. 

A. CONTRACT LINE ITEM NO. 
0001 

B. EXHIBIT 
A002 

C. CATEGORY: 
TDP      TM    OTHER      SPECIAL STUDY DATA ITEM 

D. SYSTEM/ITEM 
MPF T-AKE Feasibility Study 

E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 
A002 

2. TITLE OF DATA ITEM 
T-AKE Feasibility Study & Cost Estimates Report 

3. SUBTITLE 

4. AUTHORITY (Data Acquisition 
Document No.) 
Contractor Format 

5. CONTRACT REFERENCE 
PWS 1.4.5 

6. REQUIRING OFFICE   
Headquarters Marine Corps (HQMC) 

7. DD 250 REQ 9.  DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 
As Required 

12. DATE OF FIRST SUBMISSION   
4 April 2016 
IAW PWS 

14.  DISTRIBUTION 
 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION  As Required 
IAW PWS 

 
Draft 

Final 
Reg Repr

o 16. REMARKS 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for serving 
as part of an ABLTS 

 
CDRL Assigned Data Item Nos: 
A002:   Base Period        (Phase I) 
A102:   Option Year 1    (Phase II) 
A202:   Option Year 2    (Phase III) 
 

Contracting Officer  1  
COTR   1 
    
    
    
    
    
    
    
    
    
    
    
    
15. TOTAL  1 1 

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT J. DATE 

 
  



CDRL 

Page 6 of 9 

 

DD Form 1423-1 
 
A003 
 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.   Send comments  regarding this burden estimate or any other  
aspect  of  this  collection  of  information,   including  suggestions  for  reducing  the  burden,  to  the  Department  of  
Defense,  Executive  Services  and  Communications Directorate (0704-0188). Respondents should be aware that 
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number.   Please do not return your form to 
the above organization.   Send completed form to the Government Issuing Contracting  Officer for the Contract/PR No. 
listed in Block E. 

A. CONTRACT LINE ITEM NO. 
0001 

B. EXHIBIT 
A003 

C. CATEGORY: 
TDP      TM    OTHER      SPECIAL STUDY DATA ITEM 

D. SYSTEM/ITEM 
MPF T-AKE Feasibility Study 

E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 
A003 

2. TITLE OF DATA ITEM 
T-AKE Feasibility Study & Cost Estimates Report 

3. SUBTITLE 

4. AUTHORITY (Data Acquisition 
Document No.) 
Contractor Format 

5. CONTRACT REFERENCE 
PWS 1.4.5 

6. REQUIRING OFFICE   
Headquarters Marine Corps (HQMC) 

7. DD 250 REQ 9.  DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 
As Required 

12. DATE OF FIRST SUBMISSION   
6 June 2016 
IAW PWS 

14.  DISTRIBUTION 
 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION  As Required 
IAW PWS 

 
Draft 

Final 
Reg Repr

o 16. REMARKS 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for 
supporting MPF Utility Boat Operations 

 
CDRL Assigned Data Item Nos: 
A003:   Base Period         (Phase I) 
A103:   Option Year 1     (Phase II) 
A203:   Option Year 2     (Phase III) 
 

Contracting Officer  1  
COTR   1 
    
    
    
    
    
    
    
    
    
    
    
    
15. TOTAL  1 1 

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT J. DATE 
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DD Form 1423-1 
 
A004 
 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.   Send comments  regarding this burden estimate or any other  
aspect  of  this  collection  of  information,   including  suggestions  for  reducing  the  burden,  to  the  Department  of  
Defense,  Executive  Services  and  Communications Directorate (0704-0188). Respondents should be aware that 
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number.   Please do not return your form to 
the above organization.   Send completed form to the Government Issuing Contracting  Officer for the Contract/PR No. 
listed in Block E. 

A. CONTRACT LINE ITEM NO. 
0001 

B. EXHIBIT 
A004 

C. CATEGORY: 
TDP      TM    OTHER      SPECIAL STUDY DATA ITEM  

D. SYSTEM/ITEM 
MPF T-AKE Feasibility Study 

E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 
A004 

2. TITLE OF DATA ITEM 
T-AKE Feasibility Study & Cost Estimates Report 

3. SUBTITLE 

4. AUTHORITY (Data Acquisition 
Document No.) 
Contractor Format 

5. CONTRACT REFERENCE 
PWS 1.4.5 

6. REQUIRING OFFICE   
Headquarters Marine Corps (HQMC) 

7. DD 250 REQ 9.  DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 
As Required 

12. DATE OF FIRST SUBMISSION   
5 September 2016 
IAW PWS 

14.  DISTRIBUTION 
 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION  As Required 
IAW PWS 

 
Draft 

Final 
Reg Repr

o 16. REMARKS 
 
T-AKE Modification Feasibility Study Report and Cost Estimates for stowing 
USMC MPF vehicles below deck 

 
CDRL Assigned Data Item Nos: 
A004:   Base Period         (Phase I) 
A104:   Option Year 1     (Phase II) 
A204:   Option Year 2     (Phase III) 
 

Contracting Officer  1  
COTR   1 
    
    
    
    
    
    
    
    
    
    
    
    
15. TOTAL  1 1 

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT J. DATE 
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DD Form 1423-1 
 
B001 
 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.   Send comments  regarding this burden estimate or any other  
aspect  of  this  collection  of  information,   including  suggestions  for  reducing  the  burden,  to  the  Department  of  
Defense,  Executive  Services  and  Communications Directorate (0704-0188). Respondents should be aware that 
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number.   Please do not return your form to 
the above organization.   Send completed form to the Government Issuing Contracting  Officer for the Contract/PR No. 
listed in Block E. 

A. CONTRACT LINE ITEM NO. 
0001 

B. EXHIBIT 
B001 

C. CATEGORY: 
TDP      TM    OTHER      SPECIAL STUDY DATA ITEM 

D. SYSTEM/ITEM 
MPF T-AKE Feasibility Study 

E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 
B001 

2. TITLE OF DATA ITEM 
Summary Report and Drawings 

3. SUBTITLE 

4. AUTHORITY (Data Acquisition 
Document No.) 
Contractor Format 

5. CONTRACT REFERENCE 
PWS 1.4.5 

6. REQUIRING OFFICE   
Headquarters Marine Corps (HQMC) 

7. DD 250 REQ 9.  DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 
As Required 

12. DATE OF FIRST SUBMISSION   
4 January 2016 
IAW PWS 

14.  DISTRIBUTION 
 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION  As Required 
IAW PWS 

 
Draft 

Final 
Reg Repr

o 16. REMARKS 
 
The contractor shall provide a summary report, inclusive of drawings showing 
modifications to the current T-AKE design, with its last feasibility study.  The 
Summary Report and Drawings shall provide an overall analysis of the 
proposed modifications that best meets conflicting performance requirements.  
They shall also identify the most balanced technical solutions. 

 
CDRL Assigned Data Item Nos: 
B001:   Base Period           (Phase I) 
B101:   Option Year 1       (Phase II) 
B201:   Option Year 2       (Phase III) 
 

Contracting Officer  1  
COTR   1 
    
    
    
    
    
    
    
    
    
    
    
    
15. TOTAL  1 1 

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT J. DATE 
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DD Form 1423-1 
 
B002 
 

CONTRACT DATA REQUIREMENTS LIST 
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including 
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
completing and reviewing the collection of information.   Send comments  regarding this burden estimate or any other  
aspect  of  this  collection  of  information,   including  suggestions  for  reducing  the  burden,  to  the  Department  of  
Defense,  Executive  Services  and  Communications Directorate (0704-0188). Respondents should be aware that 
notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number.   Please do not return your form to 
the above organization.   Send completed form to the Government Issuing Contracting  Officer for the Contract/PR No. 
listed in Block E. 

A. CONTRACT LINE ITEM NO. 
0001 

B. EXHIBIT 
B002 

C. CATEGORY: 
TDP      TM    OTHER      SPECIAL STUDY DATA ITEM 

D. SYSTEM/ITEM 
MPF T-AKE Feasibility Study 

E. CONTRACT/PR NO. F. CONTRACTOR 

1. DATA ITEM NO. 
B002 

2. TITLE OF DATA ITEM 
Monthly Reports 

3. SUBTITLE 

4. AUTHORITY (Data Acquisition 
Document No.) 
Contractor Format 

5. CONTRACT REFERENCE 
PWS 1.4.5 

6. REQUIRING OFFICE   
Headquarters Marine Corps (HQMC) 

7. DD 250 REQ 9.  DIST 
STATEMENT 
REQUIRED 

10. FREQUENCY 
As Required 

12. DATE OF FIRST SUBMISSION    
Monthly (Dates TBD) 

14.  DISTRIBUTION 
 
a. ADDRESSEE 

b. COPIES 
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

SUBMISSION  As Required 
IAW PWS 

 
Draft 

Final 
Reg Repr

o 16. REMARKS 
 
Monthly Reports (to include): 

1. Analysis efforts conducted to date 
2. Summary of deliverables to date 
3. Action items (as necessary) 
4. Issues / Recommendations 

 
CDRL Assigned Data Item Nos: 
B002:   Base Period         (Phase I) 
B102:   Option Year 1     (Phase II) 
B202:   Option Year 2     (Phase III) 
 

Contracting Officer  1  
COTR   1 
    
    
    
    
    
    
    
    
    
    
    
    
15. TOTAL  1 1 

G. PREPARED BY CONTRACTOR H. DATE I. APPROVED BY GOVERNMENT J. DATE 

 


